Los Angeles County Registrar-Recorder/County Clerk



DEAN C. LOGAN Registrar-Recorder/County Clerk

November 14, 2017

## ADDENDUM NUMBER FOUR

## REQUEST FOR PROPOSALS (RFP) PHASE 1 #17-008 SOLICITATION FOR VOTING SYSTEMS ASSESSMENT PROJECT (VSAP) IMPLEMENTATION AND SUPPORT SERVICES

Dear Prospective Proposer:

Addendum Number Four is released pursuant to RFP #17-008 for the Voting Systems Assessment Project (VSAP) implementation and support services released on September 18, 2017 by the Department of Registrar-Recorder/County Clerk (RR/CC). This Addendum provides a revised timetable for this RFP in accordance to Section 1.1.1 (Notice of Additions to or Rescheduling of Due Dates and Deadlines).

> Section 1.1 Solicitation Timetable is hereby deleted in its entirety and replaced with the below-revised dates:

Table 2. RFP Phase 2 - Proposal Evaluation and Contractor Selection Schedule (Anticipated)

1	Release of RFP Phase 2 – Proposal Evaluation and Contractor Selection to	Wednesday, December 13, 2017
	Prequalified Vendors	
2	Registration for Proposers' Conference	Tuesday, December 19, 2017
3	Proposers' Conference – Mandatory	Thursday, December 21, 2017
4	Written Questions Due	Wednesday, December 27, 2017
5	County's Responses to Written Questions Posted	Thursday, January 4, 2018
6	RFP Phase 2 Proposals Due	Friday, January 26, 2018 at 2:00 PM PST
7	Vendor Finalist Presentations (anticipated)	Thursday, March 22, 2018
8	Notice of Contractor Selection (anticipated)	Monday, May 21, 2018
9	Contract Execution (anticipated)	Tuesday, July 31, 2018

Sincerely,

Francisco E. Perez, Assistant Division Manager Management Support Branch Finance and Management Division

FP:VW:ca